STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 22/ 06 I N ORANGE COUNTY | N LAGUNA BEACH AT 06/ 26/ 06
CONTRACT NUMBER 12-0H2044 FESTI VAL OF ARTS CONTRACT CODE 'C '
LOCATI ON 12- ORA-133-0. 4 24 CONTRACT | TEMS

I NSTALL TRAFFI C SI GNAL SYSTEM FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 11 FUND TOTAL HB4 0 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF Bl DDERS 3 ENG NEERS EST 172, 105. 00 AMOUNT OVER 479. 20 PERCENT OVER EST 0. 28
PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 172,584. 20 2 I NSPECTI ON ENG NEERI NG 949 660-8989 SB PREF CLAI MED
CONSTRUCTI ON | NC 00819133
2973 HARBOR BLVD STE 516 FAX 949 660- 8930
COSTA MESA CA 92626
2 194, 805. 00 1 T D S ENG NEERI NG 805 371-4639 SB PREF CLAI MED
00667073
2899 AGOURA ROAD STE 171 FAX 805 494-0757
VWESTLAKE VI LLAGE CA 91361
3 280, 720. 00 3 RSB GROUP | NC 949 679-9303 SB PREF CLAI MED
00773526

22865 LAKE FOREST DRI VE STE 26 FAX 949 786-4791
LAKE FOREST CA 92630



12- 0H2044 Bl D245

12- ORA- 133 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 22/ 06 06/ 26/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CALI FORNI A TRAFFI C MAI NTENANCE | NC ITEMS 7 THRU 9, 13 AND 19 THRU 22 ( PORTI ON)
P O BOX 6486
BURBANK CA 91505
GLOBAL ENVI RONMENTAL NETWORK | NC ITEMS 2, 5, 6 AND 13 ( PORTI ON)
P O BOX 8068

FOUNTAI N VALLEY CA 92728



12- 0H2044
12- ORA- 133
06/ 22/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

06/ 26/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STERNDAHL ENTERPRI SE
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 J F L ELECTRIC
LOS ANGELES CA

STERNDAHL ENTERPRI SE
SUN VALLEY CA

| TEM 23 ( PARTI AL)

ITEMS 7 THRU 9, 13 AND 19 THRU 22



12- 0H2044 Bl D245

12- ORA- 133 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 22/ 06 06/ 26/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 15 30. 00 450. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 800. 00 800. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 800. 00 800. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2,000. 00 2, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 5, 000. 00 5, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 1, 000. 00 1, 000. 00
7 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 240 22. 80 5,472.00
STRI PE
8 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 525 3.48 1, 827. 00
9 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 64 23. 30 1, 491. 20
10 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 2 150. 00 300. 00
11 150769 REMOVE ASPHALT CONCRETE TONN 20 150. 00 3, 000. 00
12 153216 REMOVE CONCRETE CURB AND S| DEWALK VB 4 600. 00 2, 400. 00
13 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 800. 00 800. 00
14 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 300. 00 300. 00
15 390102 ASPHALT CONCRETE ( TYPE A) TONN 20 250. 00 5, 000. 00
16 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 4 125. 00 500. 00
METHOD)
17 731626 M NOR CONCRETE ( CURB AND CURB RAMP) VB 5 1, 200. 00 6, 000. 00
18 731656 CURB RAMP DETECTABLE WARNI NG SURFACE M2 5 400. 00 2, 000. 00
19 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 71 42.00 2,982. 00
20 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 250 4.80 1, 200. 00
21 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 85 6. 00 510. 00
22 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 15 16. 80 252. 00
TYPE G
23 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 127, 000. 00 127, 000. 00
24 999990 MOBI LI ZATI ON LS LUMP SUM 1, 500. 00 1, 500. 00

TOTAL 172,584. 20



12- 0H2044 Bl D245

12- ORA- 133 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 22/ 06 06/ 26/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 30. 00 450. 00 20. 00 300. 00
2 750. 00 750. 00 800. 00 800. 00
3 750. 00 750. 00 2, 000. 00 2000. 00
4 100. 00 100. 00 1, 000. 00 1000. 00
5 25, 000. 00 25000. 00 25, 000. 00 25000. 00
6 200. 00 200. 00 5, 100. 00 5100. 00
7 28. 00 6720. 00 28. 00 6720. 00
8 3. 00 1575. 00 3. 00 1575. 00
9 30. 00 1920. 00 30. 00 1920. 00
10 100. 00 200. 00 250. 00 500. 00
11 75. 00 1500. 00 300. 00 6000. 00
12 400. 00 1600. 00 500. 00 2000. 00
13 4, 000. 00 4000. 00 4, 000. 00 4000. 00
14 1, 000. 00 1000. 00 500. 00 500. 00
15 150. 00 3000. 00 400. 00 8000. 00
16 100. 00 400. 00 250. 00 1000. 00
17 700. 00 3500. 00 1, 000. 00 5000. 00
18 255. 00 1275. 00 600. 00 3000. 00
19 55. 00 3905. 00 55. 00 3905. 00
20 5.00 1250. 00 5.00 1250. 00
21 10. 00 850. 00 10. 00 850. 00
22 20. 00 300. 00 20. 00 300. 00
23 115, 560. 00 115560. 00 160, 000. 00 160000. 00
24 19, 000. 00 19000. 00 40, 000. 00 40000. 00
TOT 194, 805. 00 280, 720. 00



